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STAKER & PARSON COS DBA 
JACK B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84401

Project No: HPP-LC05(30)
Project Name: 3200 South Project, Nibley City Cache County
Desc of Construction: BITUMINOUS PAVEMENT, ROADWAY RECONSTRUCTION
Estimate Completion date on or before 
County: CACHE (5)

LEGRAND JOHNSON 
CONSTRUCTION CO.
P O Box 248
LOGAN,UT 84328-0248

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 200,000.00 241,000.00241,000.00200,000.00 159,000.00Lump 159,000.001
1Public Information Services013150010 5,000.00 3,500.003,500.005,000.00 11,690.00Lump 11,690.002
1Traffic Control015540005 60,000.00 142,500.00142,500.0060,000.00 114,075.00Lump 114,075.003

1200Dust Control and Watering015720020 6,000.00 40,800.0034.005.00 1,920.001000 gal 1.604
1Survey017210010 20,000.00 77,000.0077,000.0020,000.00 69,385.00Lump 69,385.005

41Move Mailbox018910020 8,200.00 8,118.00198.00200.00 10,906.00Each 266.006
3Reconstruct Catch Basin018920010 5,700.00 3,000.001,000.001,900.00 4,950.00Each 1,650.007

22Reconstruct Valve Box018920040 13,640.00 9,020.00410.00620.00 11,506.00Each 523.008
26Reconstruct Manhole018920050 25,610.00 16,380.00630.00985.00 16,172.00Each 622.009

18620Granular Borrow (Plan Quantity)020560015 465,500.00 321,195.0017.2525.00 394,744.00cu yd 21.2010
1Remove Diversion Box022210035 3,200.00 750.00750.003,200.00 880.00Each 880.0011

12Remove Tree022210050 6,000.00 4,200.00350.00500.00 7,194.00Each 599.5012
220Remove Fence022210080 330.00 550.002.501.50 726.00ft 3.3013
330Remove Pipe Culvert022210095 6,600.00 5,445.0016.5020.00 7,260.00ft 22.0014
150Remove Concrete Curb and Gutter022210125 975.00 1,500.0010.006.50 810.00ft 5.4015

33050Roadway Excavation (Plan Quantity)023160020 330,500.00 214,825.006.5010.00 323,890.00cu yd 9.8016
75012 Inch Culvert, Reinforced Concrete, Class B02610122P 33,750.00 46,200.0061.6045.00 33,000.00ft 44.0017
12024 Inch Culvert, Reinforced Concrete, Class B026101232 9,600.00 8,580.0071.5080.00 7,260.00ft 60.5018
62015 Inch Culvert, Reinforced Concrete, Class B02610123P 40,300.00 39,556.0063.8065.00 30,690.00ft 49.5019

2Screw Gate and Frame 24 inch026110055 3,000.00 5,280.002,640.001,500.00 5,060.00Each 2,530.0020
3Culvert End Section 12 inch026130020 2,025.00 1,650.00550.00675.00 2,970.00Each 990.0021

308Trench Drain02631000* 27,720.00 57,596.00187.0090.00 67,760.00ft 220.0022
6Concrete Drainage Structure 3 ft Wide x 3 ft 02633001P 15,000.00 9,900.001,650.002,500.00 13,200.00Each 2,200.0023

Deep DB-1A

1Concrete Drainage Structure 3 ft Wide x 4 ft 02633002P 2,700.00 1,760.001,760.002,700.00 2,200.00Each 2,200.0024
Deep DB-1A

1Concrete Drainage Structure 4 ft Wide x 4 ft 02633003P 2,900.00 2,750.002,750.002,900.00 2,750.00Each 2,750.0025
Deep DB-1A

7690Untreated Base Course (Plan Quantity)027210020 261,460.00 242,235.0031.5034.00 238,390.00cu yd 31.0026
12200HMA - 3/4 inch027410060 915,000.00 1,030,900.0084.5075.00 1,098,000.00Ton 90.0027
2890Concrete Curb Type B4027710015 49,130.00 47,685.0016.5017.00 28,033.00ft 9.7028
110Concrete Curb Type B5027710017 2,200.00 1,705.0015.5020.00 990.00ft 9.0029
560Concrete Curb and Gutter Type B1027710025 11,200.00 11,844.0021.1520.00 10,192.00ft 18.2030
130Concrete Driveway Flared,  7 inch  Thick027710045 975.00 1,085.508.357.50 845.00sq ft 6.5031
23Pedestrian Access Ramp027710059 52,900.00 35,420.001,540.002,300.00 15,180.00Each 660.0032
14Plowable End Section027710100 12,600.00 3,080.00220.00900.00 3,598.00Each 257.0033
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Project Name: 3200 South Project, Nibley City Cache County
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Estimate Completion date on or before 
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P O Box 248
LOGAN,UT 84328-0248

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

34740Concrete Sidewalk027760010 121,590.00 126,801.003.653.50 132,012.00sq ft 3.8034
360Concrete Flatwork  6 inch  thick027760040 3,420.00 2,322.006.459.50 1,548.00sq ft 4.3035
220Right-of-Way Fence, Type A  (Wood Post)028220005 1,650.00 1,540.007.007.50 2,904.00ft 13.2036
366Modular Block Wall02831000* 9,150.00 11,583.9031.6525.00 70,638.00ft 193.0037
13W-Beam Guardrail 72 inch Wood Post028410086 520.00 443.3034.1040.00 442.00ft 34.0038
2W-Beam Guardrail Anchor Type 1028410090 1,800.00 1,540.00770.00900.00 1,540.00Each 770.0039

                                                                                          Subtotal 2,737,845.00 2,781,239.70 2,904,310.00

30 - LANDSCAPING

2670Silt Fence015710030 5,740.50 5,874.002.202.15 6,141.00ft 2.3040
160Wood Fiber Mulch029110015 5,600.00 5,280.0033.0035.00 5,072.001000sqft 31.7041

17120Contractor Furnished Topsoil029120010 23,968.00 65,912.003.851.40 54,784.00sq yd 3.2042
160Broadcast Seed029220040 1,840.00 3,520.0022.0011.50 5,120.001000sqft 32.0043

                                                                                          Subtotal 37,148.50 80,586.00 71,117.00

40 - SIGNING

67Pavement Message Paint027650020 1,675.00 1,407.0021.0025.00 1,407.00Each 21.0044
120Pavement Marking Paint027650050 3,960.00 2,724.0022.7033.00 2,724.00gal 22.7045

1256Pavement Marking Paint (Stop Line, 027650075 2,198.00 665.680.531.75 628.00ft 0.5046
Crosswalk-12 inch)

13Impact Recovery Sign02891000* 3,575.00 3,900.00300.00275.00 3,068.00Each 236.0047
4Sign Type A-1,  30 inch  X  12 inch02891005* 3,000.00 268.0067.00750.00 316.00Each 79.0048
2Sign Type A-I,  24 inch  X  30 inch028910050 620.00 230.00115.00310.00 218.00Each 109.0049

20Sign Type A-I,  30 inch  X  24 inch028910055 4,200.00 2,300.00115.00210.00 2,000.00Each 100.0050
2Sign Type A-I,  36 inch  X  36 inch028910065 720.00 410.00205.00360.00 324.00Each 162.0051
2Remove Sign Less Than 20 Square Feet028910270 200.00 220.00110.00100.00 214.00Each 107.0052

12Relocate Sign Less Than 20 Square Feet028910285 5,040.00 3,000.00250.00420.00 1,260.00Each 105.0053
24Small Sign Tubular Steel Post Base (B1)028910300 2,400.00 2,184.0091.00100.00 960.00Each 40.0054
22Sign Post P1028910355 2,200.00 1,452.0066.00100.00 1,276.00Each 58.0055
2Sign Post P2028910360 200.00 160.0080.00100.00 156.00Each 78.0056

                                                                                          Subtotal 29,988.00 18,920.68 14,551.00

Total: 2,804,981.50 2,880,746.38 2,989,978.00

Percent of Engineer's Estimate: 106.60 %102.70 %
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Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 200,000.00 146,000.00146,000.00200,000.00Lump1
1Public Information Services013150010 5,000.00 5,000.005,000.005,000.00Lump2
1Traffic Control015540005 60,000.00 50,000.0050,000.0060,000.00Lump3

1200Dust Control and Watering015720020 6,000.00 18,000.0015.005.001000 gal4
1Survey017210010 20,000.00 50,000.0050,000.0020,000.00Lump5

41Move Mailbox018910020 8,200.00 4,100.00100.00200.00Each6
3Reconstruct Catch Basin018920010 5,700.00 3,000.001,000.001,900.00Each7

22Reconstruct Valve Box018920040 13,640.00 15,400.00700.00620.00Each8
26Reconstruct Manhole018920050 25,610.00 28,600.001,100.00985.00Each9

18620Granular Borrow (Plan Quantity)020560015 465,500.00 484,120.0026.0025.00cu yd10
1Remove Diversion Box022210035 3,200.00 1,000.001,000.003,200.00Each11

12Remove Tree022210050 6,000.00 6,000.00500.00500.00Each12
220Remove Fence022210080 330.00 440.002.001.50ft13
330Remove Pipe Culvert022210095 6,600.00 1,650.005.0020.00ft14
150Remove Concrete Curb and Gutter022210125 975.00 1,200.008.006.50ft15

33050Roadway Excavation (Plan Quantity)023160020 330,500.00 429,650.0013.0010.00cu yd16
75012 Inch Culvert, Reinforced Concrete, Class B02610122P 33,750.00 30,000.0040.0045.00ft17
12024 Inch Culvert, Reinforced Concrete, Class B026101232 9,600.00 6,600.0055.0080.00ft18
62015 Inch Culvert, Reinforced Concrete, Class B02610123P 40,300.00 27,900.0045.0065.00ft19

2Screw Gate and Frame 24 inch026110055 3,000.00 5,000.002,500.001,500.00Each20
3Culvert End Section 12 inch026130020 2,025.00 1,500.00500.00675.00Each21

308Trench Drain02631000* 27,720.00 77,000.00250.0090.00ft22
6Concrete Drainage Structure 3 ft Wide x 3 ft 02633001P 15,000.00 27,000.004,500.002,500.00Each23

Deep DB-1A

1Concrete Drainage Structure 3 ft Wide x 4 ft 02633002P 2,700.00 5,000.005,000.002,700.00Each24
Deep DB-1A

1Concrete Drainage Structure 4 ft Wide x 4 ft 02633003P 2,900.00 5,500.005,500.002,900.00Each25
Deep DB-1A

7690Untreated Base Course (Plan Quantity)027210020 261,460.00 284,530.0037.0034.00cu yd26
12200HMA - 3/4 inch027410060 915,000.00 1,305,400.00107.0075.00Ton27
2890Concrete Curb Type B4027710015 49,130.00 63,580.0022.0017.00ft28
110Concrete Curb Type B5027710017 2,200.00 3,410.0031.0020.00ft29
560Concrete Curb and Gutter Type B1027710025 11,200.00 14,560.0026.0020.00ft30
130Concrete Driveway Flared,  7 inch  Thick027710045 975.00 1,170.009.007.50sq ft31
23Pedestrian Access Ramp027710059 52,900.00 25,300.001,100.002,300.00Each32
14Plowable End Section027710100 12,600.00 9,800.00700.00900.00Each33
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Project No: HPP-LC05(30)
Project Name: 3200 South Project, Nibley City Cache County
Desc of Construction: BITUMINOUS PAVEMENT, ROADWAY RECONSTRUCTION
Estimate Completion date on or before 
County: CACHE (5)

GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

34740Concrete Sidewalk027760010 121,590.00 156,330.004.503.50sq ft34
360Concrete Flatwork  6 inch  thick027760040 3,420.00 3,240.009.009.50sq ft35
220Right-of-Way Fence, Type A  (Wood Post)028220005 1,650.00 2,200.0010.007.50ft36
366Modular Block Wall02831000* 9,150.00 25,620.0070.0025.00ft37
13W-Beam Guardrail 72 inch Wood Post028410086 520.00 455.0035.0040.00ft38
2W-Beam Guardrail Anchor Type 1028410090 1,800.00 1,600.00800.00900.00Each39

                                                                                          Subtotal 2,737,845.00 3,326,855.00

30 - LANDSCAPING

2670Silt Fence015710030 5,740.50 5,340.002.002.15ft40
160Wood Fiber Mulch029110015 5,600.00 5,120.0032.0035.001000sqft41

17120Contractor Furnished Topsoil029120010 23,968.00 85,600.005.001.40sq yd42
160Broadcast Seed029220040 1,840.00 2,080.0013.0011.501000sqft43

                                                                                          Subtotal 37,148.50 98,140.00

40 - SIGNING

67Pavement Message Paint027650020 1,675.00 1,340.0020.0025.00Each44
120Pavement Marking Paint027650050 3,960.00 2,520.0021.0033.00gal45

1256Pavement Marking Paint (Stop Line, 027650075 2,198.00 628.000.501.75ft46
Crosswalk-12 inch)

13Impact Recovery Sign02891000* 3,575.00 3,250.00250.00275.00Each47
4Sign Type A-1,  30 inch  X  12 inch02891005* 3,000.00 300.0075.00750.00Each48
2Sign Type A-I,  24 inch  X  30 inch028910050 620.00 200.00100.00310.00Each49

20Sign Type A-I,  30 inch  X  24 inch028910055 4,200.00 2,000.00100.00210.00Each50
2Sign Type A-I,  36 inch  X  36 inch028910065 720.00 300.00150.00360.00Each51
2Remove Sign Less Than 20 Square Feet028910270 200.00 200.00100.00100.00Each52

12Relocate Sign Less Than 20 Square Feet028910285 5,040.00 1,200.00100.00420.00Each53
24Small Sign Tubular Steel Post Base (B1)028910300 2,400.00 1,200.0050.00100.00Each54
22Sign Post P1028910355 2,200.00 1,320.0060.00100.00Each55
2Sign Post P2028910360 200.00 150.0075.00100.00Each56

                                                                                          Subtotal 29,988.00 14,608.00

Total: 2,804,981.50 3,439,603.00

Percent of Engineer's Estimate: 122.62 %


